DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/09/10
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NCC MILL CREEK GREENWAY
CALL ORDER : 001 CONTRACT ID : 29-200-16.01 COUNTIES NEW CASTLE
LETTING DATE : 01/21/10 DISTRICT : N2
STATE/FEDERAL AID NO: ERRA-2009(21) CONTRACT TIME : 96 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) ERRA-2009(21)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009.
FURTHER INFORMATION IS AVAILABLE AT OUR WEBSITE;
WWW.DELDOT.GOV.
THIS PROJECT INVOLVES THE CONSTRUCTION OF A 10' MUTI-USE
RECREATIONAL TRAIL WITHIN THE DELCASTLE GOLF COURSE AREA.
MORE SPECIFICALLY THE PROJECT INCLUDES THE CONSTRUCTION OF
THE TRAIL, SIGNAGE AND SITE AMENITIES.
SET-ASIDE
VENDOR RANKING Contract was awarded on 02/09/10 to vendor ZACK EXCAVATING INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 651,770.54 149.7082% 100.0000%
1 ZACK EXCAVATING INC, PO BOX 94, TOWNSEND, DE, 19734 $ 435,360.74 100.0000% 66.7966%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 457,029.60 104.9772% 70.1212%
3 TECHNIVATE INC, 1020 BROAD RUN RD, LANDENBERG, PA, 19350 S 536,176.00 123.1567% 82.2645%
4 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 540,259.04 124.0946% 82.8910%
5 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 555,697.37 127.6407% 85.2597%
[ JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 561,111.11 128.8842% 86.0903%
7 EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTION, DE, 19810 $ 584,448.00 134.2445% 89.6708%
8 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 593,294.00 136.2764% 91.0280%
9 JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT RD, NEW CASTLE, DE, 19720 S 621,838.50 142.8329% 95.4076%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 o
SECTION 0001 NCC MILLCREEK GREENWAY
| | |
0010 201000 LUMP | 30000.00000 30000.00] 23000.00000 23000.00] 17000.00000 17000.00
CLEARING AND GRUBBING [ [ |
0020 202000 5708.000 CY | 10.67549 60935.70| 2.00000 11416.00| 8.30000 47376.40
EXCAVATION AND EMBANKMENT | | |
0030 208000 14.000 CY | 21.77465 304.85] 29.00000 406.00] 8.30000 116.20
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES [ [ |
0040 209002 600.000 CY | 25.00000 15000.00| 17.50000 10500.00| 19.25000 11550.00
BORROW, TYPE B [ [ [
0050 209006 6395.000 CY | 8.99480 57521.75| 13.50000 86332.50| 11.00000 70345.00
| | |

BORROW, TYPE F



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/09/10
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NCC MILL CREEK GREENWAY
CALL ORDER : 001 CONTRACT ID : 29-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/21/10 DISTRICT : N2
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC [MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0060 210000 17.000 CY | 35.00000 595.00] 20.00000 340.00] 15.00000 255.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0070 212000 1000.000 cCY | 25.00000 25000.00] 3.00000 3000.00] 8.30000 8300.00
UNDERCUT EXCAVATION | | |
0080 251001 3382.000 LF | 4.00000 13528.00| 2.00000 6764.00] 3.05000 10315.10
REINFORCED SILT FENCE | | |
0090 251501 469.000 LF | 1.94834 913.77] 1.30000 609.70] 2.00000 938.00
SILT FENCE | | |
0100 268000 78.000 TON | 45.30269 3533.61] 54.10000 4219.80] 29.50000 2301.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0110 302007 1031.000 cCY | 37.93975 39115.88]| 30.00000 30930.00] 35.00000 36085.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0120 302500 11.000 TON | 43.80972 481.91] 36.36000 399.96 | 28.00000 308.00
DELAWARE NO. 3 STONE | | |
0130 401644 791.000 TON | 86.76045 68627.52| 71.00000 56161.00| 62.75000 49635.25
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0140 605576 2.000 EACH | 1200.00000 2400.00] 500.00000 1000.00] 725.00000 1450.00
BICYCLE RACK | |
0150 612524 42.000 LF | 40.00000 1680.00] 50.00000 2100.00] 84.00000 3528.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
24" | | |
0160 617512 2.000 EACH | 500.00000 1000.00] 375.00000 750.00 | 620.00000 1240.00
CORRUGATED POLYETHYLENE FLARED END | | |
SECTION, 24" | | |
0170 705520 160.000 SF | 35.84795 5735.67] 30.00000 4800.00] 29.00000 4640.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0180 712021 30.000 TON | 55.92400 1677.72] 60.00000 1800.00] 35.50000 1065.00
RIPRAP, R-5 | | |
0190 713003 60.000 SY | 4.32517 259.51 10.00000 600.00] 2.50000 150.00
GEOTEXTILES, RIPRAP | | |
0200 715001 222.000 LF | 15.00000 3330.00] 10.00000 2220.00] 15.50000 3441.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0210 720556 4.000 EACH | 449.43040 1797.72] 500.00000 2000.00] 415.00000 1660.00
BOLLARD | | |
0220 727510 1741.000 LF | 35.00000 60935.00| 11.22000 19534.02| 11.30000 19673.30
| | |

WOOD RAIL FENCE
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CALL ORDER 001 CONTRACT ID 29-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 01/21/10 DISTRICT N2
SET-ASIDE
[ ( 0o ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0230 727520 400.000 LF | 2.29899 919.60] 1.00000 400.00] 2.25000 900.00
CONSTRUCTION SAFETY FENCE | | |
0240 727540 900.000 LF | 50.00000 45000.00| 43.00000 38700.00] 43.40000 39060.00
DECORATIVE FENCE, 8' | | |
0250 732002 5351.000 sSY | 4.32022 23117.50] 6.26000 33497.26| 3.90000 20868.90
TOPSOIL, 6" DEPTH | | [
0260 733002 7860.000 SY | 7.00000 55020.00| 1.50000 11790.00| 1.15000 9039.00
TOPSOILING, 6" DEPTH | | |
0270 734013 13211.000 SY | 0.22495 2971.81] 0.25000 3302.75] 0.40000 5284.40
PERMANENT GRASS SEEDING, DRY GROUND | [ |
0280 734017 13211.000 sSY | 0.20000 2642.20] 0.25000 3302.75] 0.30000 3963.30
TEMPORARY GRASS SEEDING, DRY GROUND | [ |
0290 735533 9907.000 SY | 1.64305 16277.70| 1.16000 11492.12] 1.75000 17337.25
SOIL RETENTION BLANKET MULCH, TYPE 3 | | [
0300 735537 3304.000 sSY | 7.00000 23128.00] 3.22000 10638.88| 4.25000 14042.00
SOIL RETENTION BLANKET MULCH, TYPE 7 | | [
0310 749687 4.000 EACH | 55.00000 220.00] 50.00000 200.00] 65.00000 260.00
INSTALLATION OR REMOVAL OF TRAFFIC | [ [
SIGN(S) ON SINGLE SIGN POST | [ |
0320 759004 5.000 EAMO | 2413.32055 12066.60| 3000.00000 15000.00| 3700.00000 18500.00
FIELD OFFICE, TYPE I | [ [
0330 762001 181.000 LF | 2.94763 533.52] 2.00000 362.00] 2.50000 452.50
SAW CUTTING, HOT MIX | | |
0340 763000 LUMP | 21000.00000 21000.00] 14000.00000 14000.00| 11950.00000 11950.00
INITIAL EXPENSE | [
0350 763500 LUMP | 10000.00000 10000.00| 100.00000 100.00] 1500.00000 1500.00
MAINTENANCE OF TRAFFIC | [ |
0360 763501 LUMP | 30000.00000 30000.00] 10000.00000 10000.00| 7600.00000 7600.00
CONSTRUCTION ENGINEERING | | |
0370 763510 LUMP | 2000.00000 2000.00] 792.00000 792.00 | 1100.00000 1100.00
SITE FURNISHINGS | | |
0380 763566 4.000 EACH | 2000.00000 8000.00] 850.00000 3400.00] 1100.00000 4400.00
BENCH | | |
0390 763577 1.000 EACH | 4500.00000 4500.00] 9500.00000 9500.00] 9400.00000 9400.00
KIOSK, TYPE 1 | | [
SECTION TOTALS | S 651, 770.54] S 435,360.74| S 457,029.60
—————————————————————————————————————————— —————————————————
CONTRACT TOTALS | S 651, 770.54] S 435,360.74| S 457,029.60

DBE GOALS

| 10

10

10
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CALL ORDER : 001 CONTRACT ID : 29-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/21/10 DISTRICT N2
SET-ASIDE
3 ) [ ( 4 ) [ ( 5 )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 NCC MILLCREEK GREENWAY

0010 201000 LUMP
CLEARING AND GRUBBING

0020 202000 5708.000 CY
EXCAVATION AND EMBANKMENT

0030 208000 14.000 cCY
EXCAVATION AND BACKFILL FOR PIPE
TRENCHES

0040 209002 600.000 CY
BORROW, TYPE B

0050 209006 6395.000 CY
BORROW, TYPE F

0060 210000 17.000 cCY

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

0070 212000 1000.000 cYy
UNDERCUT EXCAVATION

0080 251001 3382.000 LF
REINFORCED SILT FENCE

0090 251501 469.000 LF
SILT FENCE

0100 268000 78.000 TON
STABILIZED CONSTRUCTION ENTRANCE

0110 302007 1031.000 cy
GRADED AGGREGATE BASE COURSE, TYPE B

0120 302500 11.000 TON
DELAWARE NO. 3 STONE

0130 401644 791.000 TON

SUPERPAVE, TYPE C HOT-MIX, 115
GYRATIONS, PG 64-22 (CARBONATE STONE)

0140 605576 2.000 EACH
BICYCLE RACK
0150 612524 42.000 LF

CORRUGATED POLYETHYLENE PIPE, TYPE S,
24"

0160 617512 2.000 EACH
CORRUGATED POLYETHYLENE FLARED END
SECTION, 24"

4+ o—_—

(
TECHNIVATE INC

UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o

40.

25.

25.

60.

30.

30.

30.

72.

560.

50.

275.

00000

.00000

00000

00000

00000

00000

.00000

.00000

.40000

00000

00000

00000

00000

00000

00000

00000

|CIRILLO BROS INC

|A-DEL CONSTRUCTION CO INC

AMOUNT | UNIT PRICE AMOUNT |

| |
11000.00| 17000.00000 17000.00]
34248.00: 12.50000 71350.00:
560.00: 36.15000 506.10:

| |
15000.00| 23.75000 14250.00|
159875.00: 13.80000 88251.00:
1020.00: 32.43000 551.31:
| |
9000.00| 17.50000 17500.00|
6764.00: 3.13000 10585.66:
656.60: 1.65000 773.85:
2340.00: 51.40000 4009.20:
30930.00: 29.85000 30775.35:
330.00: 70.33000 773.63:
56952.00: 74.03000 58557.73:
| |
1120.00] 1875.00000 3750.00]
2100.00: 30.90000 1297.80:
| |

550.00] 317.20000 634.40]

| |

UNIT PRICE

25000.

10.

12.

26.

13.

l6.

10.

24.

38.

35.

85.

1500.

26.
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750.

.00
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00
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/09/10
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NCC MILL CREEK GREENWAY
CALL ORDER : 001 CONTRACT ID : 29-200-16.01 COUNTIES NEW CASTLE
LETTING DATE : 01/21/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) | ( 5 )
| TECHNIVATE INC |CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0170 705520 160.000 SF | 10.00000 1600.00] 25.50000 4080.00] 27.90000 4464.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0180 712021 30.000 TON | 50.00000 1500.00] 35.10000 1053.00] 35.00000 1050.00
RIPRAP, R-5 | | |
0190 713003 60.000 SY | 5.00000 300.00] 3.25000 195.00] 2.00000 120.00
GEOTEXTILES, RIPRAP | | |
0200 715001 222.000 LF | 20.00000 4440.00] 16.42000 3645.24| 12.50000 2775.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0210 720556 4.000 EACH | 400.00000 1600.00] 535.00000 2140.00] 425.00000 1700.00
BOLLARD | | |
0220 727510 1741.000 LF | 18.00000 31338.00] 16.50000 28726 .50 11.00000 19151.00
WOOD RAIL FENCE | |
0230 727520 400.000 LF | 2.50000 1000.00] 4.25000 1700.00] 1.20000 480.00
CONSTRUCTION SAFETY FENCE | | |
0240 727540 900.000 LF | 30.00000 27000.00] 40.00000 36000.00] 42.25000 38025.00
DECORATIVE FENCE, 8' | | |
0250 732002 5351.000 sSY | 4.50000 24079.50] 5.15000 27557.65] 2.75000 14715.25
TOPSOIL, 6" DEPTH | | |
0260 733002 7860.000 SY | 1.00000 7860.00| 3.39000 26645.40]| 2.57000 20200.20
TOPSOILING, 6" DEPTH | | |
0270 734013 13211.000 sSY | 0.40000 5284.40] 0.25000 3302.75] 0.32000 4227.52
PERMANENT GRASS SEEDING, DRY GROUND | | |
0280 734017 13211.000 sSY | 0.40000 5284.40] 0.17000 2245.87] 0.12000 1585.32
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0290 735533 9907.000 SY | 1.20000 11888.40| 1.30000 12879.10| 1.43000 14167.01
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0300 735537 3304.000 sSY | 3.30000 10903.20| 6.50000 21476.00] 13.00000 42952.00
SOIL RETENTION BLANKET MULCH, TYPE 7 | | |
0310 749687 4.000 EACH | 200.00000 800.00] 500.00000 2000.00] 140.00000 560.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0320 759004 5.000 EAMO | 2500.00000 12500.00| 1200.00000 6000.00] 2900.00000 14500.00
FIELD OFFICE, TYPE I | | |
0330 762001 181.000 LF | 2.50000 452 .50 1.50000 271.50] 1.30000 235.30
SAW CUTTING, HOT MIX | | |
0340 763000 LUMP | 25000.00000 25000.00] 8000.00000 8000.00] 27784.87000 27784.87
| | |

INITIAL EXPENSE
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CALL ORDER 001 CONTRACT ID 29-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 01/21/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) [ ( 5 )
| TECHNIVATE INC |CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0350 763500 LUMP | 500.00000 500.00] 6000.00000 6000.00] 2350.00000 2350.00
MAINTENANCE OF TRAFFIC | | |
0360 763501 LUMP | 15000.00000 15000.00| 13000.00000 13000.00| 10000.00000 10000.00
CONSTRUCTION ENGINEERING | | |
0370 763510 LUMP | 700.00000 700.00 | 850.00000 850.00] 1250.00000 1250.00
SITE FURNISHINGS | | |
0380 763566 4.000 EACH | 800.00000 3200.00] 1600.00000 6400.00] 1975.00000 7900.00
BENCH | | |
0390 763577 1.000 EACH | 11500.00000 11500.00| 5525.00000 5525.00] 5735.00000 5735.00
KIOSK, TYPE 1 | | |
SECTION TOTALS | S 536,176.00] S 540,259.04] S 555,697.37
—————————————————————————————————————————— ——_————
CONTRACT TOTALS | S 536,176.00] S 540,259.04] S 555,697.37
DBE GOALS | 10 S| 10 S| 10 S
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CALL ORDER : 001 CONTRACT ID : 29-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/21/10 DISTRICT N2
SET-ASIDE
( 6 ) [ ( 7 ) [ ( 8 )
JJID INC |EPB ASSOCIATES INC | GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 NCC MILLCREEK GREENWAY

0010 201000 LUMP
CLEARING AND GRUBBING
0020 202000
EXCAVATION AND EMBANKMENT

5708.000 CY

0030 208000 14.000 cCY
EXCAVATION AND BACKFILL FOR PIPE
TRENCHES

0040 209002 600.000 CY

BORROW, TYPE B
0050 209006
BORROW, TYPE F
0060 210000 17.000 cCY
FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

6395.000 CY

0070 212000 1000.000 cYy
UNDERCUT EXCAVATION

0080 251001 3382.000 LF
REINFORCED SILT FENCE

0090 251501 469.000 LF
SILT FENCE

0100 268000 78.000 TON

STABILIZED CONSTRUCTION ENTRANCE
0110 302007 1031.000 cy
GRADED AGGREGATE BASE COURSE, TYPE B

0120 302500 11.000 TON
DELAWARE NO. 3 STONE
0130 401644 791.000 TON

SUPERPAVE, TYPE C HOT-MIX, 115
GYRATIONS, PG 64-22 (CARBONATE STONE)

0140 605576 2.000 EACH
BICYCLE RACK
0150 612524 42.000 LF

CORRUGATED POLYETHYLENE PIPE, TYPE S,
24"

0160 617512 2.000 EACH
CORRUGATED POLYETHYLENE FLARED END
SECTION, 24"

4+ o—_—

UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o

19.

20.

21.

37.

43.

34.

69.

952.

42.

428.

00000

.35000

.19000

00000

32000

49000

.91000

.72000

.34000

31000

57000

20000

88000

16000

47000

58000

AMOUNT | UNIT PRICE AMOUNT |

| |
35000.00| 25000.00000 25000.00]|
47661.80: 5.00000 28540.00:
100.66: 25.00000 350.00:

| |
11400.00| 20.00000 12000.00]
129946.40: 18.00000 115110.00:
365.33: 25.00000 425.00:

| |
4910.00] 6.00000 6000.00|
5817.04: 3.50000 11837.00:
628.46: 2.00000 938.00:
2910.18: 25.00000 1950.00:
44920.67: 33.00000 34023.00:
376.20: 25.00000 275.00:
55275.08: 75.00000 59325.00:
| |
1904.32] 500.00000 1000.00]|
1783.74: 40.00000 1680.00:
| |

857.16| 350.00000 700.00|

| |

21000.

15.

30.

l6.

21.

20.

15.

35.

35.

40.

65.

440.

45.

600.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

.50000

.00000

00000

00000

00000

00000

00000

00000

00000
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938.
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36085.

440.

51415.

880.

1890.

1200.

.00

.00
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00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/09/10
PAGE : 001 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : NCC MILL CREEK GREENWAY
CALL ORDER : 001 CONTRACT ID : 29-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/21/10 DISTRICT : N2
SET-ASIDE
| ( 6 ) I ( 7 ) | ( 8 )
|JJID INC |EPB ASSOCIATES INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0170 705520 160.000 SF | 41.12000 6579.20] 25.00000 4000.00] 25.00000 4000.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0180 712021 30.000 TON | 44.81000 1344.30] 75.00000 2250.00] 60.00000 1800.00
RIPRAP, R-5 | | |
0190 713003 60.000 SY | 2.80000 168.00] 10.00000 600.00] 60.00000 3600.00
GEOTEXTILES, RIPRAP | | |
0200 715001 222.000 LF | 10.69000 2373.18] 10.00000 2220.00] 8.00000 1776.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0210 720556 4.000 EACH | 376.25000 1505.00] 500.00000 2000.00] 400.00000 1600.00
BOLLARD | | |
0220 727510 1741.000 LF | 10.96000 19081.36| 17.50000 30467.50] 26.00000 45266.00
WOOD RAIL FENCE | |
0230 727520 400.000 LF | 3.49000 1396.00] 2.00000 800.00] 2.00000 800.00
CONSTRUCTION SAFETY FENCE | | |
0240 727540 900.000 LF | 42.05000 37845.00] 60.00000 54000.00| 46.00000 41400.00
DECORATIVE FENCE, 8' | | |
0250 732002 5351.000 sSY | 6.07000 32480.57] 6.00000 32106.00] 5.00000 26755.00
TOPSOIL, 6" DEPTH | | |
0260 733002 7860.000 SY | 1.27000 9982.20] 2.50000 19650.00| 2.00000 15720.00
TOPSOILING, 6" DEPTH | | |
0270 734013 13211.000 sSY | 0.39000 5152.29] 0.50000 6605.50] 0.32000 4227.52
PERMANENT GRASS SEEDING, DRY GROUND | | |
0280 734017 13211.000 sSY | 0.29000 3831.19] 0.50000 6605.50] 0.05000 660.55
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0290 735533 9907.000 SY | 1.24000 12284.68| 2.50000 24767.50] 1.50000 14860.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0300 735537 3304.000 sSY | 3.76000 12423.04 | 7.50000 24780.00] 4.00000 13216.00
SOIL RETENTION BLANKET MULCH, TYPE 7 | | |
0310 749687 4.000 EACH | 91.38000 365.52] 100.00000 400.00] 75.00000 300.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0320 759004 5.000 EAMO | 2200.00000 11000.00| 2000.00000 10000.00| 300.00000 1500.00
FIELD OFFICE, TYPE I | | |
0330 762001 181.000 LF | 1.34000 242 .54 3.00000 543.00] 2.00000 362.00
SAW CUTTING, HOT MIX | | |
0340 763000 LUMP | 25300.00000 25300.00] 27500.00000 27500.00] 16878.43000 16878.43
| | |

INITIAL EXPENSE



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

NCC MILL CREEK GREENWAY

DATE
PAGE

02/09/10
001 -9

CALL ORDER 001 CONTRACT ID 29-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 01/21/10 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) [ ( 8 )
|JJID INC |EPB ASSOCIATES INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— —————————————————
0350 763500 LUMP | 2000.00000 2000.00] 5000.00000 5000.00] 1000.00000 1000.00
MAINTENANCE OF TRAFFIC | | |
0360 763501 LUMP | 8100.00000 8100.00] 14000.00000 14000.00| 14000.00000 14000.00
CONSTRUCTION ENGINEERING | | |
0370 763510 LUMP | 1600.00000 1600.00] 3000.00000 3000.00] 1100.00000 1100.00
SITE FURNISHINGS | | |
0380 763566 4.000 EACH | 1000.00000 4000.00] 1000.00000 4000.00] 600.00000 2400.00
BENCH | | |
0390 763577 1.000 EACH | 18200.00000 18200.00| 10000.00000 10000.00| 3000.00000 3000.00
KIOSK, TYPE 1 | | |
SECTION TOTALS | S 561,111.11] S 584,448.00] S 593,294.00
—————————————————————————————————————————— ——_————
CONTRACT TOTALS | S 561,111.11] S 584,448.00] S 593,294.00
DBE GOALS | 10 S| 10 S| 10 S




DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : NCC MILL CREEK GREENWAY

TABULATION OF BIDS

FINAL

DATE : 02/09/10
PAGE : 001 -10

CORRUGATED POLYETHYLENE FLARED END

CALL ORDER : 001 CONTRACT 1ID 29-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/21/10 DISTRICT N2
SET-ASIDE
I ( 9 ) I ( ) | ( )
|JOSEPH T HARDY & SON INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 NCC MILLCREEK GREENWAY
| | |
0010 201000 LUMP | 75000.00000 75000.00] |
CLEARING AND GRUBBING | | |
0020 202000 5708.000 CY | 10.00000 57080.00| |
EXCAVATION AND EMBANKMENT | | |
0030 208000 14.000 CY | 30.00000 420.00] |
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209002 600.000 CY | 30.00000 18000.00| |
BORROW, TYPE B | |
0050 209006 6395.000 CY | 20.00000 127900.00| |
BORROW, TYPE F | | |
0060 210000 17.000 CY | 30.00000 510.00] |
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0070 212000 1000.000 cCY | 15.00000 15000.00| |
UNDERCUT EXCAVATION | | |
0080 251001 3382.000 LF | 2.00000 6764.00] |
REINFORCED SILT FENCE | | |
0090 251501 469.000 LF | 1.50000 703.50| |
SILT FENCE | | |
0100 268000 78.000 TON | 25.00000 1950.00] |
STABILIZED CONSTRUCTION ENTRANCE | | |
0110 302007 1031.000 cCY | 30.00000 30930.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0120 302500 11.000 TON | 25.00000 275.00] |
DELAWARE NO. 3 STONE | | |
0130 401644 791.000 TON | 71.00000 56161.00| |
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0140 605576 2.000 EACH | 500.00000 1000.00] |
BICYCLE RACK | |
0150 612524 42.000 LF | 60.00000 2520.00] |
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
24" | | |
0160 617512 2.000 EACH | 500.00000 1000.00] |
| | |
| | |

SECTION, 24"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/09/10
PAGE : 001 -11

FINAL
CONTRACT TITLE : NCC MILL CREEK GREENWAY
CALL ORDER : 001 CONTRACT ID : 29-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/21/10 DISTRICT : N2
SET-ASIDE
( )

( 9 ) I( )
JOSEPH T HARDY & SON INC |
|

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, g
0170 705520 160.000 SF | 50.00000 8000.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | |
0180 712021 30.000 TON | 45.00000 1350.00]
RIPRAP, R-5 | |
0190 713003 60.000 SY | 3.00000 180.00]
GEOTEXTILES, RIPRAP | |
0200 715001 222.000 LF | 10.00000 2220.00]
PERFORATED PIPE UNDERDRAINS, 6" |
0210 720556 4.000 EACH | 200.00000 800.00]
BOLLARD | |
0220 727510 1741.000 LF | 18.00000 31338.00]
WOOD RAIL FENCE | |
0230 727520 400.000 LF | 1.00000 400.00]
CONSTRUCTION SAFETY FENCE | |
0240 727540 900.000 LF | 43.00000 38700.00]
DECORATIVE FENCE, 8' | |
0250 732002 5351.000 sSY | 4.75000 25417.25]|
TOPSOIL, 6" DEPTH | |
0260 733002 7860.000 SY | 3.00000 23580.00]
TOPSOILING, 6" DEPTH | |
0270 734013 13211.000 sSY | 0.50000 6605.50]
PERMANENT GRASS SEEDING, DRY GROUND | |
0280 734017 13211.000 sSY | 0.50000 6605.50]
TEMPORARY GRASS SEEDING, DRY GROUND | |
0290 735533 9907.000 SY | 1.25000 12383.75|
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0300 735537 3304.000 sSY | 3.50000 11564.00|
SOIL RETENTION BLANKET MULCH, TYPE 7 | |
0310 749687 4.000 EACH | 100.00000 400.00]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | |
0320 759004 5.000 EAMO | 1800.00000 9000.00]
FIELD OFFICE, TYPE I | |
0330 762001 181.000 LF | 1.00000 181.00]
SAW CUTTING, HOT MIX | |
0340 763000 LUMP | 20000.00000 20000.00]
| |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/09/10
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE NCC MILL CREEK GREENWAY
CALL ORDER 001 CONTRACT 1ID 29-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 01/21/10 DISTRICT N2
SET-ASIDE
I ( 9 ) I ( ) I ( )
|JOSEPH T HARDY & SON INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0350 763500 LUMP | 5000.00000 5000.00 | |
MAINTENANCE OF TRAFFIC | | |
0360 763501 LUMP | 15000.00000 15000.00] |
CONSTRUCTION ENGINEERING | | |
0370 763510 LUMP | 700.00000 700.00| |
SITE FURNISHINGS | | |
0380 763566 4.000 EACH | 800.00000 3200.00| |
BENCH | | |
0390 763577 1.000 EACH | 4000.00000 4000.00| |
KIOSK, TYPE 1 | | |
SECTION TOTALS | $ 621,838.50] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 621,838.50] $ 0.00] $
DBE GOALS | 10 % % %




